
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 2/04/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 0271-07-300
Project IM 0107(416)
Highway IH 10
County HARRIS
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: IM 0107(416)           CONTROL: 0271-07-300                   
               COUNTY:  HARRIS                                                        
               LETTING: 02/10/2009                                                    
               REFERENCE NO: 0203                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        X  GENERAL NOTES (SH. NO.: A,D & E (PLAN SHEETS 5,5A & 5B)                    
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1-2 AND 2-2                                        ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 000--1493, 004---013                                                
                                                                                      
               DELETED: 000--1002, 003---026, 004---012                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS 2, 5, 5A, 5B, 21.                                       
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PLAN SHEETS:                                                                  
        SHEET 2: INDEX REVISED TO SHOW SHEET 21 AS OMITTED.                           
        SHEET 5: DELETED A NOTE REGARDING FIELD OFFICE.                               
        SHEET 5A,5B: DELETED THE PARAGRAPHS REGARDING STATIC MESSAGE BOARDS           
                UNDER ITEM 502. TEXT REALIGNED DUE TO THE REVISION.                   
        SHEET 21: SHEET DELETED FROM THE PLAN SET.                                    
                                                                                      



Project Number:   Sheet  
 
County: Harris Control:  0271-07-300  
 
Highway: IH-10 
 
 
General Notes: 

General  

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the 
benchmark data. 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Article 7.7 of the standard 
specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction. 

Clearly mark or highlight on the shop drawings, the items being furnished for this project.  
Submit required shop drawings in accordance with the shop drawing distribution list shown in 
the note for Item 5 for review and distribution. 

General:  Site Management 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Control the dust caused by construction operations. 

Prior to completion of the project, clean any remaining excess polyurethane sealant and any and 
all other excess joint material from the wall panels and clean all pavement areas within the limits 
of work where dirt and debris has collected.  This work is to be performed to the satisfaction of 
the Engineer and is considered incidental to the various bid items.    

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

General:  Traffic Control and Construction 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

 General Notes Sheet A 



Project Number:   Sheet  
 
County: Harris Control:  0271-07-300  
 
Highway: IH-10 
 
 
General:  Utilities 

The approximate locations of known underground utilities are shown in the plans.  To prevent 
damage to or interference with existing underground utilities, contact a utility Notification 
Center a minimum of 48 hours before starting any excavation near them.  The statewide toll-free 
utility locate number is 800-545-6005, or dial 811.  Be prepared to provide the excavation limits 
or address, type of work, and anticipated duration.  The Center will provide a reference number 
to verify compliance with the Texas Underground Facility Damage Prevention and Safety Act.  
Be aware that violators may be subject to civil penalty. 

This action does not relieve the Contractor of the responsibilities under the terms of the contract 
on the plans and specifications.  Repair any damage caused by the Contractor’s operations at no 
expense to the Department and restore the facilities to service in a timely manner. 
 
At least 48 hours before starting work, make arrangements for locating existing TxDOT-owned 
above ground and underground fiber optic, communications, power, illumination, and traffic 
signal cabling and conduit.  Do this by notifying Mr. Doug Vanover or Ms. Mona Kozman of the 
TxDOT Houston District Traffic Signal Operations office by telephone at (713) 802-5661 or 
(713) 802-5895, by fax at (713) 802-5900, or by E-mail at mkozma1@dot.state.tx.us or 
dvanove@dot.state.tx.us to schedule marking of underground lines on the ground.  Use caution if 
working in these areas to avoid damaging or interfering with existing facilities. 

If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
 
If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  
 
Before beginning any underground work, notify the City of Houston's Chief Inspector, Public 
Works and Engineering, at (713) 859-3371 to establish the locations of any existing electrical 
systems for lighting facilities within the limits of this project. 
 

Item 7:  Legal Relations and Responsibilities  

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps 
of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as 
part of the permit review of this project.  Such activities include those pertaining to, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 
here means materials are delivered to or from the PSL. The permit area includes the waters of the 
U.S. or associated wetlands affected by activities associated with this project.  Special 
restrictions may be required for such work.  Assume responsibility for consultations with the 
USACE regarding activities, including PSLs that have not been previously evaluated by the 

 General Notes Sheet B 
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Project Number:   Sheet  
 
County: Harris Control:  0271-07-300  
 
Highway: IH-10 
 
 
USACE.  Provide the Department with a copy of consultations or approvals from the USACE 
before initiating activities. 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self-determination has been made that the PSL is non-jurisdictional or if proper USACE 
clearances have been obtained in jurisdictional areas or have been previously evaluated by the 
USACE as part of the permit review of this project.  The Contractor is solely responsible for 
documenting any determinations that their activities do not affect a USACE permit area.  
Maintain copies of their determinations for review by the Department or any regulatory agency. 

Document and coordinate with the USACE, if required, before hauling any excavation from or 
hauling any embankment to a USACE permit area by either 1 or 2 below:                                                               

 
1. Restricted Use of Materials for the Previously Evaluated Permit Areas. 

Document both the Project Specific Locations (PSL) and their authorization. 
Maintain copies for review by the Department or any regulatory agency.  When an 
area within the project limits has been evaluated by the USACE as part of the permit 
process for this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in the Item, “Excavation” is used for permanent or temporary 
fill (under the Item, “Embankment”) within a USACE permit area. 

b. Suitable embankment (under the Item, “Embankment”) from within the USACE 
permit area is used as fill within a USACE evaluated area. 

c. Unsuitable excavation or excess excavation, “Waste” (under the Item, 
“Excavation”), that is disposed of at a location approved within a USACE 
evaluated area.     

                                    
2. Contractor Materials from Areas Other than Previously Evaluated Areas. 

Provide the Department with a copy of USACE coordination or approvals before 
initiating any activities for an area within the project limits that has not been 
evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
a. The Item, “Embankment” used for temporary or permanent fill within a USACE 

permit area. 
b. Unsuitable excavation or excess excavation, “Waste” (under the Item, 

“Excavation”), that is disposed of outside a USACE evaluated area. 
 

Maintain the roadway slope stability.  Maintaining slope stability is subsidiary to the various bid 
items. 

Item 8:  Prosecution and Progress 

 General Notes Sheet C 



Project Number:   Sheet  
 
County: Harris Control:  0271-07-300  
 
Highway: IH-10 
 
 
The Department will supply bidders, upon written request, one electronic copy of the time 
determination schedule.  The time determination schedule provided is for informational use only 
and is not intended for bidding or construction purposes.  

The Department will not adjust the number of days for the project and milestones, if any, due to 
differences in opinion regarding any assumptions made in the preparation of the schedule or for 
errors, omissions, or discrepancies found in the time determination schedule. 

Working days will be computed and charged based on a 7-day workweek in accordance with 
Article 8.3.A.3 with night-time work only for weekdays in accordance with Article 8.3.C.2.a. 

The Lane Closure Assessment Fee is $ 300.00.  This fee applies to the Contractor for closures or 
obstructions that overlap into restricted hour traffic for each hour or portion thereof, per lane, 
regardless of the length of lane closure or obstruction.  For Restricted Hours subject to Lane 
Assessment Fee refer to the Item, “Barricades, Signs, and Traffic Handling.” 

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.   

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling”. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase.  

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary 
signs providing the correct information to the traveling public.  Size the replacement signs and 
include them in the traffic control plan. 

 General Notes Sheet D 



Project Number:   Sheet  
 
County: Harris Control:  0271-07-300  
 
Highway: IH-10 
 
 
Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 
remain overnight.  

Full Closure (Silber Ramp) 
Day Daytime Closure  

Hours 
Nighttime Closure 

Hours 
Restricted Hours Subject 
to Lane Assessment Fee 

 Mon - Fri N/A  09:00PM – 05:00 AM    05:00 AM - 09:00 PM 

  Saturday 05:00 AM - 05:00 PM  05:00 PM - 05:00 AM N/A 

  Sunday 05:00 AM - 05:00 PM  05:00 PM - 05:00 AM N/A 

The above times are approved for the traffic control conditions 
listed.  The Area Engineer may approve other closure times if 
traffic counts warrant. The Area Engineer may reduce the above 
times for special events. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis.  

 Provide 1 portable changeable message signs as shown on the Traffic Control Plan and the 
Special Specification Item, “Portable Changeable Message Signs.”  These changeable message 
signs are subsidiary to the Item, “Barricades, Signs, and Traffic Handling.” 

Item 506:  Temporary Erosion, Sedimentation and Environmental Control 

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SW3P) 
measures. 

The Storm Water Pollution Prevention Plan (SW3P) consists of temporary erosion control 
measures needed and provided for under this Item. This work is paid for by the force account for 
this Item.  Since the disturbed area is less than 5 acres, a “Notice of Intent” (NOI) is not required. 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 
the construction staging area.  Remove and dispose of materials in compliance with State and 
Federal laws.                                                                                                                                                               

 General Notes Sheet E 
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                                                  CONTROL :  0271-07-300              
                                                  PROJECT :  IM 0107(416)             
                                                  HIGHWAY :  IH 10                    
                                                  COUNTY  :  HARRIS                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING (6078)               
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS                                                     
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               REQUIRED CONTRACT PROVISIONS, FEDERAL-AID                              
                                  CONSTRUCTION CONTRACTS     (FORM FHWA 1273,         
                                  MARCH,1994)                                         
               WAGE RATES                                                             
               SPECIAL PROVISION "SCHEDULE OF LIQUIDATED                              
                                  DAMAGES" (000--1493)                                
               SPECIAL PROVISION "PARTNERING" (000---002)                             
               SPECIAL PROVISION "NOTICE TO ALL BIDDERS"                              
                                  (000---003)                                         
               SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR                           
                                  AFFIRMATIVE ACTION TO   ENSURE EQUAL EMPLOYMENT     
                                  OPPORTUNITY" (000---004)                            
               SPECIAL PROVISION "DISADVANTAGED BUSINESS                              
                                  ENTERPRISE IN FEDERAL-AID  CONSTRUCTION"            
                                  (000---461)                                         
               SPECIAL PROVISION "STANDARD FEDERAL EQUAL                              
                                  EMPLOYMENT OPPORTUNITY     CONSTRUCTION CONTRACT    
                                  SPECIFICATIONS" (000---006)                         
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              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM"                        
                                 (000--1001)                                         
              SPECIAL PROVISION "CERTIFICATION OF                                    
                                 NONDISCRIMINATION IN EMPLOYMENT" (000---009)        
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING                         
                                 AND PHYSICAL ADDRESS" (000---011)                   
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S.                           
                                 DEPARTMENT OF LABOR     REQUIRED PAYROLL            
                                 INFORMATION" (000--1483)                            
              SPECIAL PROVISION  TO ITEM     1  (001---005)                          
              SPECIAL PROVISION  TO ITEM     2  (002---013)                          
              SPECIAL PROVISION  TO ITEM     4  (004---013)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---445)               
              SPECIAL PROVISION  TO ITEM     8  (008---084)                          
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---010)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 4372 CLEANING AND SEALING OF JOINTSIN RIGID PAVEMENTS (EGP        
                        METHOD)                                                      
              ITEM 4375 CLEANING AND SEALING OF JOINTSIN RETAINING WALLS (EGP        
                        METHOD)                                                      
              ITEM 6078 PORTABLE CHANGEABLE MESSAGE SIGNS                            
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



2004 Specifications  

SPECIAL PROVISION 

000--1493 

Schedule of Liquidated Damages 
 

 

For Amount of Original Contract 
 

Amount of Daily Contract 
Administration Liquidated 

From More Than To and Including Damages per Working Day 
$0 100,000  425 

100,000 500,000  500 
500,000 1,000,000  525 

1,000,000 2,000,000  625 
2,000,000 5,000,000  800 
5,000,000 10,000,000  1100 
10,000,000 15,000,000  1400 
15,000,000 25,000,000  1550 
25,000,000 Over 25,000,000  2800 

 

 1-1 000--1493 
  01-09 



2004 Specifications  

SPECIAL PROVISION 

004---013 

Scope of Work 

For this project, Item 4, “Scope of Work,” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are 
waived or changed hereby. 

Article 4.2. Changes in the Work. The first paragraph is supplemented by the following: 

The Contractor is responsible for notifying the sureties of any changes to the contract. 

Article 4.4. Requests and Claims for Additional Compensation, Section A., Delay Claims is 
voided and replaced by the following: 

A. Damages. Damages occur when impacts that are the responsibility of the Department 
result in additional costs to the contractor that could not have been reasonably anticipated at 
the time of letting.  Costs of performing additional work are not considered damages.  For 
contractor damages, the intent is to reimburse the Contractor for actual expenses arising out 
of a compensable impact. No profit or markups, other than labor burden, will be allowed.  
For damages, labor burden will be reimbursed at 35% unless the Contractor can justify 
higher actual cost.  Justification for a higher percentage must be in accordance with the 
methodology provided by the Department, submitted separately for project overhead labor 
and direct labor, and determined and submitted by a Certified Public Accountant (CPA).  
Submit CPA-prepared labor burden rates directly to the Contract Letting and Contractor 
Prequalification Branch of the Construction Division. 

1. Delay Damages 

If the Contractor requests compensation for delay damages and the delay is determined to 
be compensable, then standby equipment costs and project overhead compensation will 
be based on the duration of the compensable delay and will be limited as follows: 

a. Standby Equipment Costs. 

 Standby costs will not be allowed during periods when the equipment would have 
otherwise been idle. 

 No more than 8 hr. of standby will be paid during a 24-hr. day, nor more than 
40 hr. per week, nor more than 176 hr. per month. 

 For Contractor-owned equipment, standby will be paid at 50% of the rental rates 
found in the Rental Rate Blue Book for Construction Equipment and calculated 
by dividing the monthly rate by 176 and multiplying by the regional adjustment 
factor and the rate adjustment factor.  For leased equipment on standby, 100% of 
the invoice cost of the leased equipment will be paid.  Operating costs will not be 
allowed. 

 1-2 004---013 
  01-09 



 2-2 004---013 
  01-09 

b. Project Overhead. Project overhead is defined as the administrative and supervisory 
expenses incurred at the work locations.  When delay to project completion occurs, 
reimbursement for project overhead for the prime contractor will be made using the 
following options: 
 reimbursed at 6% (computed as daily cost by dividing 6% of the original contract 

amount by the as-let number of working days) or 
 actual documented costs for the impacted period. 
 
Project overhead for delays impacting sub-contractors will be determined from actual 
documented costs submitted by the Contractor. 
 
The granting of time extensions and suspensions alone will not be justification for 
reimbursement for project overhead. 

c. Home Office Overhead. The Department will not compensate the Contractor for 
home office overhead. 

Article 4.4. Requests and Claims for Additional Compensation, Section B., Dispute or 
Claims Procedure is supplemented by the following: 

The deadline for filing a claim in accordance with 43 TAC Section 9.2, is the earlier of 1 year 
after the date of final acceptance, date of default, or date of termination except that claims for 
warranty enforcement can be made up to 1 year after expiration of the warranty period. 
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